



February 1, 2022

306.38

**SENT BY EMAIL ONLY**

dzevely@burneywater.org

David Zevely, District Manager  
Burney Water District  
20222 Hudson Street  
Burney, CA 96013

Members of the Board:

Subject: RECOMMENDATION OF AWARD  
Collection System Improvement Project – Phase 2

The bid opening for the subject project was held on January 27, 2022. PACE Engineering, Inc. (PACE) has reviewed the bids received, and enclosed is the Final Bid Summary.

The low bidder on the project was RTA Construction, Inc. (Contractor), with a total base bid amount of \$1,062,000.00. PACE has examined the low bidder's Proposal and find it to be correct and acceptable. Given the additional grant funding available, it is recommended that Burney Water District (District) also award Additive Alternates A through E in the Contract, in part to address additional system deficiencies as well as to facilitate constructability of necessary planned future improvements. As such, it is recommended the District award the Contract to the Contractor for a total contract amount of \$1,788,000.00, contingent upon approval from the State Water Resources Control Board Division of Financial Assistance (DFA).

DFA has indicated they can provide a letter approving reimbursement of construction costs up to the current approved amount of \$1,093,099.00 in about one to two months. However, it will likely take about four to six months for DFA to complete required paperwork and signatures approving the additional funds required to award an additional \$1,217,996.00, which is the difference between currently approved funds and those that are required to cover all Additive Alternates and soft costs spent to date. While there are no guarantees of additional funding until a final funding agreement amendment is executed, DFA has indicated they need to expend \$617.5 million in wastewater grant funds alone by June 30, 2024. They are prioritizing projects currently underway to ensure all improvements can be constructed. As such, it is recommended the District move forward with awarding the Additive Alternates at the current time.

Once PACE is notified that the District Board has approved awarding the subject project, a Notice of Award will be sent to the Contractor, together with Agreement and Bond forms. Instructions will be included for the Contractor to sign and complete the necessary documents and return them to PACE for review. PACE will then forward them to the District for signature, which will constitute execution of the Contract.

Sincerely,



Laurie McCollum,  
Project Manager

LM/WM

Enclosure

c w/ enc: Stephanie McQuade, Burney Water District, [smcquade@burneywater.org](mailto:smcquade@burneywater.org)

M:\Jobs\0306\0306.38 Collection System Improvement Project - Phase 2\Phase 2b SDC\15 Award\06 Award\Recommendation of Award Letter.docx

PACE ENGINEERING, INC.  
 5155 VENTURE PARKWAY  
 REDDING, CA 96002  
 530/244-0202

**FINAL BID SUMMARY**

PROJECT: Collection System Improvement Project - Phase 2  
 OWNER: Burney Water District

PAGE: 1 OF 1  
 BID DATE: 1/27/2022  
 JOB NO: 306.38  
 BY: WM

NO.	DESCRIPTION	QTY	UNIT	Engineer's Estimate	RTA Construction	TOTAL COST	TOTAL COST	TOTAL COST
				TOTAL COST	TOTAL COST			
1	Bartel Lift Station Improvements, complete, for the lump-sum price of:	1	LS	\$250,000.00	\$250,000.00			
2	Main Lift Station Improvements, not including Additive Alternate A below, complete, for the lump-sum price of:	1	LS	\$650,000.00	\$630,000.00			
3	Gunsmith Way Open-Cut Pipeline Improvements – construction of all work on Sheet C4.0, complete, for the lump-sum price of:	1	LS	\$225,000.00	\$180,000.00			
4	Sheeting, Shoring, and Bracing, complete, for the lump-sum price of:	1	LS	\$10,000.00	\$2,000.00			
5	Materials On Hand:	1	LS	\$0.00	\$0.00			
<b>BASE BID AMOUNT (INCLUDING ITEMS 1 THROUGH 5 ABOVE) :</b>				<b>\$1,135,000.00</b>	<b>\$1,062,000.00</b>			
<b>ADDITIVE ALTERNATES</b>								
A	Main Lift Station Bypass Pump Discharge Connection Improvements, complete, for the lump sum price of:	1	LS	\$55,000.00	\$40,000.00			
B	Sapphire Road Driveway Open-Cut Pipeline Improvements – construction of all work on Sheet C5.0, complete, for the lump-sum price of:	1	LS	\$130,000.00	\$190,000.00			
C	Wastewater pipeline CIPP and Internal Patch Repair Improvements including all work on Sheets C7.0 and C7.1, complete, for the lump-sum price of:	1	LS	\$244,000.00	\$330,000.00			
D	Open-Cut Wastewater Pipeline Spot Repair Improvements including all work on Sheet C6.0, complete, for the lump-sum price of:	1	LS	\$55,000.00	\$132,000.00			
E	Manhole Rehabilitation Improvements, complete, for the lump-sum price of:	1	LS	\$40,000.00	\$34,000.00			
<b>TOTAL BID AMOUNT:</b>				<b>\$1,659,000.00</b>	<b>\$1,788,000.00</b>			
<b>BASE BID RANK:</b>					<b>1</b>			

<b>Subcontractors</b>								
Electrical					Bullert Industrial Electric, Inc.			
CIPP Lining, Root Removal, CCTV Inspection					Nor-Cal Pipeline Services			
Traffic Striping					Apply A Line			
Paving					Eagle Paving & Grading			
Chipseal					Louks Grading & Water Truck			
Linestop					Tap Master, Inc.			
Painting					National Coating & Lining			